ADDENDUM NO. §

City of Lincoln, Nebraska (2007)
Antelope Valley Lewis Fields Parking Lot
Project No. 780304
JAVA Project Number 880304
Lincoln Parks & Recreation No. 2007-007
SPECIFICATION NO. (7-306
October 1, 2007

TO ALL PROSPECTIVE BIDDERS:

Bidders are instructed to attach this Addendum No. 1 to the mside cover of the contract folder and to
sign and fax this page back to Mary Lowe (402-441-6376) as evidence that this Addendum No. |
has been received. Failure to do so may result in rejection of the Bid.

Company/Contact Person

The Contract Documents and Specifications for the above project is amended as follows:
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ADDENDUM NO. 1
City of Lincoln, Nebraska (2007)
Antelope Valley Lewis Fields Parking Lot
Proiject No. 780304
JAVA Project Number 850304
Lincoln Parks & Recreation No. 2007-007
SPECIFICATION NO.07-306
Cetober 1, 2007

Refer to the Contract Pocuments — Contract Acreement - Page 7/

COMPLETION DATE

Delete this section in its entirety and replace with the following:

COMPLETION DATE

All work associated with this project shall be substantially complete with all roadways open to public
traffic by December 1, 2007, I weather does not permit Contractor to finish asphalt work, the
Contractor will be allowed to suspend work until spring.  Any temporary surfacing to allow all
roadways to be opened shall be at the Contractors expense. Substantial completion shall be defined as
all roadway construction complete. storm sewer construction complete. driveway and parking lot
complete, all sidewalk complete, all temporary construction signs and barricades removed, removat of
atl construction debris and equipment. fnal swe grading complete and mulching complete.  Final
completion including final cleanup and establishment of landscaping for the Bul Alternative at the site
shalt be complete by June 1, 2008. Determination of Substantial Completion and Final Completion
shall be subject to the Engineer’s approval.

Refer to the Special Provisions ~ Contract Time — Pave 2 of 33

Delete this section in its entirety and replace with the oliowing:

CONTRACT TIME

All work associated with this project shall be substantially complete with all roadways open 1o public
traffic by December i, 2007. I weather does not permit Contractor to finish asphalt work, the
Confractor will be allowed to suspend work until spring.  Any lemporary surfacing o allow all
roadways (o be opened shall be at the Contractors expense. Suebatantial completion shall be defined ag
all roadway construction complete, storm sewer construction complete. driveway and parking lot
complete, all sidewalk complete, all remporary constraction signs and barricades removed. removal of
all construction debris and equipment. final site grading complete and mulching complete. Final
completion including final cleanup and establishment of tandscaping for the Bid Altlernative at the site
shali be complete by June 1, 2008, Determination of Substantial Completion and Figal Completion
shall be subject 1o the Engineer’s approval.

Clarification regarding termination of the 807 RCP Storm Sewer pipe inio Antelope Creek

The 607 RCE shall be terminated into the creek without a flared end scction or headwall. The area
around the end of the pipe shall be graded to match the existing slope of the channel bed. Erosion
Control Mat shall be placed as shown in the plans.

This is a wmporary condition that will be completed by the Corps of Enginecrs when the Antelope
Vatley, Channel Phase 3 begins construction in Spring 2008,

2ot



Refer to Plan Sheet 22 - Pervious Pavement / Rain Garden Details, Alternate Bid

MODULAR BLOCK WALL DETAILS

~ 3

Cap stones for the Modular Block Wall may vary m size from 27 (0 3 327 in height,
Landscape Blocks set in the river rock within the Rain Garden must be 3 %27 < 167 < 12 157 as shown

on the plans.




